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KT-CT.3.5.5# - INDIVIDUAL TREES, CUT TREE MARKING (06/2009)

Individual trees to be cut are Marked with indicated color above and below stump height in all or parts of 

the following Payment Units.  Areas of Cut Tree Marking are shown on the Contract Area Map with the symbol 

"CTM."

PAYMENT UNIT(S)                     PAINT COLOR
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KT-ET.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment 

for timber cut and other charges is not received at the location designated by Forest Service by the date 

specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's 

Operations until payment or acceptable payment guarantee is received. Other charges include, but are not 

limited to:

 (i) Slash disposal and road maintenance deposits;

 (ii) Cooperative work at rates established by specific agreement under ET.2.1.8;

 (iii) Damages pursuant to JT.4;

 (iv) Road use fees;

 (v) Restoration of downpayment pursuant to ET.2.2;

 (vi) Periodic payments pursuant to ET.2.1.3;

 (vii) Extension Deposits pursuant to ET.2.1.7; and

 (viii) Other mandatory deposits.

 (b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a 

breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business

on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond, 

the surety will receive a copy of the written notification of breach. Demand will be made on the surety or 

other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance 

of written notification of the breach.

 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by 

Forest Service within 15 days after the date of issue indicated on the bill for collection:

 (i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary 

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for 

collection.

 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. 

Administrative charges are those additional costs incurred by the Government in processing, handling, and 

collecting delinquent debts.

 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent 

more than 90 days. This penalty charge is in addition to interest and administrative charges under 

paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill

for collection and shall be assessed on all outstanding amounts, including interest and administrative 

costs assessed under paragraphs (c)(i) and (c)(ii).

 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer 

designated on the bill for collection.

 (d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when

due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and 

administrative offset, shall be stayed for so long as:

 (i) A bona fide dispute exists as to Contractor's obligation to make such payment and

 (ii) Contractor files and prosecutes a timely Claim.
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KT-FT.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or 

subject to restrictive limitations, unless agreed otherwise:

 

     Code     Use Limitations 

 

     X        Hauling prohibited

     R        Hauling restricted

     U        Unsuitable for hauling prior to completion of agreed reconstruction

     P        Use prohibited

     A        Public use restriction

     W        Regulation waiver

Roads coded A will be signed by the Forest Service to inform the public of use restrictions.  Contractor's 

use of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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KT-FT.1.3# - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed no later than 11/15/2017 ; except for earlier 

construction completion dates for roads listed below: 

Road                                                Station           Completion

Number              Road Name                     From      To        Date

________________________________________________________________________________

N/A

Completion date is binding on the party that constructs road, whether Contractor or Forest Service. 

Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under 

GT.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement, 

Forest Service may adjust construction completion date when road construction is delayed or interrupted for

causes that qualify for an adjustment of the completion date of Forest Service's road construction 

contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate

such occurrences and document any findings. The current status of any adjustment shall be available to 

Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur, 

Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new 

construction completion dates. After all road construction is complete, Forest Service shall grant Contract

Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during 

Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or 

more after the completion date stated above, Contractor may request a rate redetermination under DT.3 for 

remaining volume. Such request must be made within 30 days of notification that road construction has been 

completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in 

effect on the completion date of road construction. Rates to be established shall apply to all timber 

removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in 

performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before 

specified construction completion date. When Contractor desires to construct an alternate facility under 

FT.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for 

alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted 

where a Design Change or physical changes necessitate a modification of Specified Road construction work 

that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date, 

as adjusted, Contract Term Extension shall not be granted.

As used in this Subsection, construction of a road is completed when:

 (a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of 

acceptance under GT.3.6 or

 (b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.
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Notwithstanding FT.1, Contractor shall not use a road that Contractor has elected for Forest Service to 

construct, until construction is completed and Forest Service furnishes Contractor with written notice 

authorizing use of road.
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KT-FT.2.2.1# - MATERIAL SOURCES (09/2004)

Sources of local materials are designated on Plans and Contract Area Map. Forest Service assumes 

responsibility for the quality and quantity of material in designated sources. Contractor shall determine 

the equipment and work required to produce the specified product, including the selection of acceptable 

material that is reasonably available in the source that meets specifications. The designation of source 

includes the rights of Contractor to use certain area(s) for plant site, stockpiles, and haul roads.

Should the designated source, due to causes beyond the control of Contractor, contain insufficient 

acceptable material, Forest Service will provide another source with adjustment in accordance with 

FT.2.5.3.

When Contractor elects not to use designated sources, Contractor shall furnish the specified product with 

no adjustment in unit rates. Quality testing shall be the responsibility of Contractor. Test results shall 

be furnished to Forest Service.

When Contractor elects not to use designated sources and Schedule of Items lists pit development 

separately, cost allowance will be reduced under FT.2.5.3 when Forest Service determines the work will not 

be required.

When materials are subject to a weight measurement, the specific gravity or weight/volume relationship used

as a basis for determination of estimated quantities shall be:

Source I N/A , Source II N/A , and Source III N/A .

Contractor may, when agreed in writing, use on the project such suitable stone, gravel, and sand, or other 

material found in the excavation, and will earn a cost allowance for the excavation of such materials at 

the corresponding contract unit price and for the pay items for which the excavated material is used. 

Contractor shall replace, without additional cost allowance, sufficient suitable materials to complete the 

portion of the work, which was originally contemplated to be constructed with such material. Contractor 

shall not excavate or remove any material, except that which is within the excavation limits, without 

written authorization from Forest Service.

When material is appraised from non-National Forest designated sources, owner charges for the material in 

terms of unit cost for royalties, purchase of raw materials, or finished products shall be as follows until

N/A :

See Material Source Table.

Should quantity vary from that estimated, payment to owners shall be for units actually obtained. 

Contractor shall make arrangements with owner(s) for measurement and payment for royalties, purchase of raw

materials, or finished products, as shown above.

Materials produced or processed from National Forest lands in excess of the quantities required for 

performance of this contract are the property of Forest Service, unless prior written agreement has been 

obtained to use excess material on other National Forest contracts. Forest Service is not obligated to 

reimburse Contractor for the cost of their production.

Materials shall be stored to assure the preservation of their quality and fitness for the work. Stored 

materials shall be located to facilitate their prompt inspection. Sites on Forest Service administered 

land, approved by Forest Service, may be used for storage purposes and for the placing of Contractor's 

plant equipment. All storage sites provided by Forest Service shall be restored at Contractor's expense. 
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Contractor shall be responsible for making arrangements for storage on other than Forest Service 

administered lands.

When the construction of the portion of the project for which Temporary Roads used for hauling materials is

completed, all such Temporary Roads shall be restored as nearly as practicable to their original ground 

profile, unless otherwise agreed in writing.
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KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary:

See Contract Road Maintenance Requirements Summary Table.
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KT-FT.3.3# - SNOW REMOVAL (06/2009)

Snow removal shall be done in a manner that will preserve and protect roads, provide for safe and efficient

transport of timber, and prevent erosion damage to streams and adjacent lands.  In performing snow removal,

Contractor shall adhere to the following performance standards, unless otherwise agreed:

     Blade will be equipped with skid shoes to prevent loss of surfacing and damage to the road bed.  On 

gravel and native surface roads, a minimum 1 -inch depth compacted snow mat shall be maintained on the 

roadbed during blading.

          Snow shall be removed from the entire road width, including turnouts.

          Snow berms shall be reduced at road intersections where plowed road segements join unplowed road 

segments.  Reduce the piled snow in the roadway to create a smooth transition from plowed road to normal 

snow depth.

          Openings shall be created in snow berms as needed for proper drainage.  Remove snow, ice, and 

debris from culverts and other drainage structures as needed to ensure efficient flow of water.

          Tracked or cleated vehicles shall not be used for snow removal without prior written approval of 

Forest Service Representative.

KT-FT.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2012)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's 

performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and 

Contractor's commensurate use of each road listed in the Road Maintenance Plan in KT-FT.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance are N/A  per CCF for 

recurrent maintenance, and $19.82  per CCF for deferred maintenance.

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's Office.

Deposit Made To                         Rate           Unit of Measure

______________________________________________________________________

N/A
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KT-GT.2.4# - SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground 

include:

Cultural Resource Protection Measures: A cultural resources site is located adjacent to one Payment Unit.  

The Forest Service will show the Contractor the location of this site.  All Contractor activities are 

prohibited inside this site including:  equipment entry, skidding, or felling trees into the site. 

Wildlife and Botanical Protection Measures: N/A 

Cave Resource Protection Measures: N/A 

KT-GT.3.1.3# - CUTTING SCHEDULE (06/2009)

Unless changed by written agreement, only 3, (not including Payment Unit 7)  Payment Units may be released 

for operations at one time, and the sequence of cutting Payment Units shall be : N/A .

Unless there is agreement in writing to postpone specific requirements, all contractual requirements on a 

Payment Unit shall be accepted by Forest Service prior to the release of an additional Payment Unit.

KT-GT.3.1.4# - OPERATING RESTRICTIONS (06/2009)

Within Contract Area, unless changed by written agreement, the following operating requirements apply:

Restricted operations/activities:  

 Yearly from May 1st thru October 31st, no Contractor operations including skidding or felling allowed in 

Payment Units 1-2 and 5-7 on Saturdays and Sundays due to recreation use in the Indian Celina area.  

Contractor maintenance of their equipment on weekends is permitted during this time.  

Yearly from May 1st thru October 31st, no hauling is allowed on Saturdays and Sundays.  

Directional felling of Marked trees is required in Payment Unit 6 away from private ownership and in 

Payment Unit 1 away from the Indian Celina Road (FR 1141.000) and FR 1141.050. 

Prohibited operations/activities:  

 N/A 

KT-GT.4.1.2 - STUMP MARKS (06/2009)

Trees designated for cutting under CT.3.5 have been marked with paint at breast height and below stump 

height.  Trees shall be felled so as to leave paint on stump.  



        57Page

Contract Name: Cert Stewardship

KT-GT.6# - EROSION PREVENTION VEGETATION (06/2009)

Contractor shall establish acceptable erosion prevention vegetation on areas of ground disturbance in the 

Contract Area.  This requirement only applies to the areas identified by the Forest Service which are a 

result of Contractor actions.  Revegetation measures shall be applied in such a manner and at times as 

directed by the Forest Service to establish an acceptable grass or legume cover.  Failure to achieve an 

acceptable ground cover may result in the requirement for a second application of seed, fertilizer, etc.   

Seed, lime, mulch, fertilizer, and other measures shall be applied in accordance with the Erosion 

Prevention Vegetation Plan attached to and made a part of this contract. 

Required Work:  

 Contractor will seed and mulch bare mineral soil on landings and seed only bare mineral soil on skid 

trails and waterbars.  Seeding will require 100 pounds per acre of annual wheat or 25 pounds per acre of 

annual ryegrass.  

Annual wheat is the preferred seed, however annual ryegrass may be used when annual wheat is seasonally 

unavailable.  Contractor must provide seed lables for Forest Service inspection prior to seeding to insure 

only annual seed is used.   

Soil on areas to be seeded shall be left by the Contractor in a roughened condition favorable to the 

retention and germination of seed. 

KT-GT.7# - SLASH DISPOSAL MEASURES (06/2009)

Slash resulting from Contractor's operations shall be removed from lakes, ponds, private land, right-of-way

clearings for telephone lines, power lines, pipelines and other authorized facilities, and landings to be 

seeded under KT-GT.6#.

The tops of trees shall not be left hanging in standing trees.  All trees cut for landing and other 

construction clearings shall be completely severed and not left leaning.  Slash resulting from construction

clearing shall be treated concurrent with harvest operations.

Other specific slash disposal requirements are as follows:  

 In Payment Unit 1 within 50 feet of the Indian Celina Road (FR 1141.000), Contractor shall lop and scatter

all slash resulting from Contractor's operations to lie within 3 feet of the ground.

In Payment Units 1, 2, and 5 within 25 feet of FR 1141.050 and the Two Lakes Recreation Trail, Contractor 

shall lop and scatter all slash resulting from Contractor's operations to lie within 3 feet of the ground.

Slash may be above 3 feet of the ground to close skid trails and landings where designated by the Forest 

Service.

Contractor will remove slash resulting from Contractor's operations from the Two Lakes Recreation Trail.  

Contractor will restore the trail surface and drainage to presale conditions where impacted by Contractor's

operations by blading or other comparable measures agreed to by the Forest Service. 

Slash Disposal treatment zones are shown on the Contract Area Map with symbol "SDZ."
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KT-GT.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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KT-IT.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in AT.17.  Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request.  For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

          (i) The contract was awarded after December 31, 2006; and

          (ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.  

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay.

KT-HT.2 - FIRE PRECAUTIONS (06/2009)

Unless otherwise agreed in writing between the Contractor and the Contracting Officer, the following are 

specific precautionary measures applicable during Contractor's Operations in Fire Precautionary Period as 

indicated in AT.9:

1.  Contractor shall maintain Forest Service-approved spark arresting devices on any piece of equipment 

operated by an internal combustion motor.  In addition, each piece of motorized equipment shall be equipped

with a serviceable round-pointed shovel and an operational fire extinguisher of at least five-pound rating 

suitable for the equipment being used.  All chainsaw operators will have a serviceable round-pointed shovel

and one-pound multipurpose fire extinguisher readily available.  

2.  Contractor shall require that smoking and the building of lunch or warming fires by Contractor's 

employees, contractors, or subcontractors be confined to designated safe places where flammable debris has 

been cleared away and where, at the option of the Contractor, smoking or the building of lunch or warming 

fires may be permitted.

3.  Adequate spark arresters shall be maintained on chimneys or stovepipes where wood or coal is being 

burned in an enclosed device.  

4.  Contractor shall furnish serviceable firefighting tools.  Location, numbers, and types of tools shall 

be specified in the Fire Prevention and Control Plan in accordance with HT.1.
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KT-IT.2.3.1# - ADDITIONS OF NET GROWTH (06/2009)

When contract extension pursuant to IT.2.2.3 is at the request of Contractor, net growth will be calculated

and added to the quantities in AT.4.3 for the elapsed full growing seasons since contract award.  This 

applies to the total estimated quantity in AT.4.3 for all remaining Payment Units except:

(a) Payment Units for Specified Roads Released for Cutting on which clearing has begun.

(b) Two other Payment Units Released for Cutting from which timber removal from Contract Area has begun.  

In the event there are more than two Payment Units from which timber removal has not been completed on 

effective date of extension, net growth will not be added to the two units Released for Cutting from which 

the greatest estimated proportions of quantity have been removed.

Applicable growing season growth percents by species or species groups and products are:

 

Species or                                Growing Season                 Payment Units

Species Groups        Product             Growth Percentage              to Which Applicable

If the extension is more than one year, the timber quantity in AT.4.3 for all Payment Units Released for 

Cutting beyond one year after the date of extension shall be increased by the estimated net growth of the 

designated timber in the Payment Units.  Growth will be calculated on the basis of full growing seasons 

from date of extension.  The growing season is considered to be from April 1st  to October 1st .
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